Project:

County and Code:

Date Bids Open:
Scope of Work:
Location:

Completion Date:

A EAST COAST SIGNALS, INC.

State of New Hampshire

Department of Transportation

STATEWIDE NONE 28902
ROCKINGHAM COUNTY 015 HILLSBOROUGH 011

November 6, 2014
REPLACING SIGNAL CABINETS

AT FOUR LOCATIONS THROUGHOUT THE STATE
June 26, 2015

28902.01

69 NORTH ROAD, DEERFIELD, NH 03037 $109,000.00
B NEW ENGLAND SIGNAL SYSTEMS, INC.
PO BOX 326, NORTHWOOD, NH 03261 $159,965.00
ltem B
No: Description Unit Quantity Unit Price Total Unit Price Total Unit Price Total
616.191 ALTERATIONS TO TRAFFIC U 1.00 $24,600.00 $24,600.00 $36,290.00 $36,290.00
SIGNALS
616.192 ALTERATIONS TO TRAFFIC U 1.00 $20,600.00 $20,600.00 $30,700.00 $30,700.00
SIGNALS
616.193 ALTERATIONS TO TRAFFIC U 1.00 $23,000.00 $23,000.00 $33,300.00 $33,300.00
SIGNALS
616.194 ALTERATION TO TRAFFIC U 1.00 $28,100.00 $28,100.00 $43,175.00 $43,175.00
SIGNALS
618.61 UNIFORMED OFFICERS $ 4,500.00 $1.00 $4,500.00 $1.00 $4,500.00
WITH VEHICLE
619.1 MAINTENANCE OF TRAFFIC U 1.00 $1,500.00 $1,500.00 $2,000.00 $2,000.00
692 MOBILIZATION 1.00 $4,200.00 $4,200.00 $7,500.00 $7,500.00
1008.11 ALTERATIONS AND $ 2,500.00 $1.00 $2,500.00 $1.00 $2,500.00
ADDITIONS AS NEEDED -
UNANTICIPATED WORK
$109,000.00 $159,965.00



A - PS&E Comparison

PS&E = NHDOT Cost Estimate

ltem A-Bidder PS&E A-PS&E

No: Description Unit Quantity Unit Price Total Unit Price Total Difference

616.191 ALTERATIONS TO TRAFFIC U 1.00 $24,600.00 $24,600.00 $23,400.00 $23,400.00 $1,200.00
SIGNALS

616.192 ALTERATIONS TO TRAFFIC U 1.00 $20,600.00 $20,600.00 $23,650.00 $23,650.00 ($3,050.00)
SIGNALS

616.193 ALTERATIONS TO TRAFFIC U 1.00 $23,000.00 $23,000.00 $25,100.00 $25,100.00 ($2,100.00)
SIGNALS

616.194 ALTERATION TO TRAFFIC U 1.00 $28,100.00 $28,100.00 $27,000.00 $27,000.00 $1,100.00
SIGNALS

618.61 UNIFORMED OFFICERS $ 4,500.00 $1.00 $4,500.00 $1.00 $4,500.00 $0.00
WITH VEHICLE

619.1 MAINTENANCE OF TRAFFIC U 1.00 $1,500.00 $1,500.00 $2,500.00 $2,500.00 ($1,000.00)

692 MOBILIZATION U 1.00 $4,200.00 $4,200.00 $2,500.00 $2,500.00 $1,700.00

1008.11 ALTERATIONS AND $ 2,500.00 $1.00 $2,500.00 $1.00 $2,500.00 $0.00
ADDITIONS AS NEEDED -
UNANTICIPATED WORK

$109,000.00 $111,150.00 ($2,150.00)



